

**BART Agreement Number: 6M8133**

**Approval Date: 05/21/21**

**Work Plan No. A04-04-CNMGT El Cerrito Del Norte Station Modernization Project**

**2.0 SCOPE OF SERVICES**

In coordination with other BART On-Call Construction Management contract, Consultant continues to provide scheduling, claims and closeout support for the El Cerrito del Norte Station Modernization project.

- Provide scheduling support as requested on an as-needed basis
- Project closeout support/activities
- Provide Assistant RE and Inspector as requested on an as-needed basis
- Follow QA audit checklist as appropriate

**Prime: Ghirardelli**

**Subconsultants: None**

**Total Work Plan Value: \$ 11,046**