

BART Agreement Number: 6M8148

Approval Date: 06/01/23

Work Plan No. B.32-01 SCOPE OF SERVICES - 34.5kV R Line DSDC

Scope:

Scope of work includes as-needed Design Services During Construction and support for the CM team/BART PM/Engineering in managing and administering the Contract through project closeout including the following tasks:

1. Respond to requests for information (RFI's) as directed by the CM team/BART PM/Engineering.
2. Review submittals typically within 10 working days of receiving the submittals, or as directed by the CM team/BART PM/Engineering.
3. Attend construction meetings onsite or via teleconference as requested by the CM team/BART PM/Engineering.
4. Attend site visits to observe equipment testing and critical construction activities, conduct field investigations all as requested by the CM team/BART PM/Engineering.
5. Support the CM team/BART PM/Engineering in preparing change notices by providing new and/or revised signed documents (specifications, drawings, sketches, etc.) and cost estimates. Provide a time estimate indicating when the supporting documents and estimates will be completed within 7 working days of being notified of the change.
6. Support the CM team/BART PM/Engineering in preparing punch lists during Final Inspection as needed.
7. When requested, assist in the review of Potential Claims and submitted Claims.
8. Support the CM team with coordination and document control as needed.
9. CAD the Contractor-provided Red Line As-builts per BART CADD Standards for final record drawings, excluding BART-installed Work.

Prime: TY LIN - TSE, JV

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
OPAC	\$ 123,359	Y	Y

Total Work Plan Value: \$ 395,225