


# Next Generation Fare Gates Update

# Agenda



# Next Generation Faregates


Procurement process is underway!

- Staff recommendation 3/23
- Seek Board action on 4/13
  - \$47M\* for New Gate Procurement Systemwide

Project Goals



- Deter fare evasion
- Modernize aesthetic
- Reduce maintenance
- Improve access
- Employ Innovative technology

*The Next Generation Faregate project is a high priority initiative for BART*




# Next Generation Strategy

- Scope / Schedule / Budget
- Technical Specifications
- Software Optimization
- Funding
- Request for Expression of Interest/Request for Proposal
- Competitive Negotiation Procurement



# Evaluation Process



## Interdisciplinary Evaluation Committee:

Transportation  
Engineering  
Access

Maintenance  
Office of Civil Rights  
Procurement



# Recommendation



STraffic America, LLC

## Evaluations Summary and Final Ranking

Proposer	Technical Approach	Team Qualifications	Price	Oral Interviews	Grand Total	Rank
Conduent Transport Solutions, Inc.	29	18	19.4	16.7	83.25	2
Cubic Transportation Systems, Inc.	26	18	20.0	14.3	77.89	3
STraffic America LLC	36	19	19.5*	19.1	<b>93.21</b>	<b>1</b>

\* 2.3% above lowest bid

***STraffic America LLC will work Shoulder to Shoulder with BART Forces for the Best Implementation***



# Next Steps

1

- April 13 – Consent Item to Award
- Vendor Notice to Proceed
- Begin Preliminary Design
- Pilot Gate Delivery

2

- Continue to seek funds
- Update Cost Estimate to Complete
- Develop Priorities and Deployment Strategy
- Publicize Implementation Schedule

3

- Identify Infrastructure Needs
- Evaluate and Design Potential Electrical Modifications
- Install/Modify Infrastructure
- July – Board Update on Progress

Thank you

