

BART Agreement Number: 6M8148

Approval Date: 08/29/24

Work Plan No. B.32-02 R-Line 34.5kV Cable Replacement as-builts

Scope:

Scope of work includes completion of as-built/record drawings for 34.5kV cable replacement and fiber optic installation performed under contract 15EJ-182. Scope includes following tasks:

1. Attend meetings onsite or via teleconference as requested by the CM team/BART PM.
2. Support the CM team with coordination and document control as needed.
3. Develop As-Built drawings in CADD format from the Contractor's final Record Drawings; format shall conform to BART's standard CADD requirements.
4. Other duties and design service as identified by the CM team and BART.

Prime: TY LIN - TSE, JV

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
OPAC	\$ 60,036	Y	Y

Total Work Plan Value: \$ 89,606