

BART Agreement Number: 6M8122

Approval Date: 03/28/18

Work Plan No. A.02 - Design Support During Construction

Scope:

To provide Design Support Services during construction. The scope of work consists of retrofitting the original Fruitvale and Coliseum Stations structures to modern seismic standards.

Prime: PGH Wong

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
AMC	\$295,506	Y	Y

Total Work Plan Value: \$439,188