

BART Agreement Number: 6M8122

Approval Date: 06/19/19

Work Plan No. A7-02

BART Hayward Maintenance Complex (HMC) Phase 2

Scope:

Review of the current PA System and design of improvements to the sound quality and speech intelligibility at the stations.

Prime: PGH Wong

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
WRECO	\$31,811	Y	Y

Total Work Plan Value: \$40,287