

**BART Agreement Number: 6M8132**

**Approval Date: 04/14/21**

**Work Plan No. A.13-02 CBTC Enabling Work Construction Contract Office Engineer**

**2.0 SCOPE OF SERVICES**

Consultant will provide Office Engineer for the Train Control Modernization Program Enabling Works Construction Contract from Pre-Award activities through to contract close out, for the execution of design-bid-build construction Contract No. 49GH-130. The Office Engineer will assist in all engineering functions of the Contract.

**Prime: ACM, JV (AECOM + Cooper Pugeda Mgmt)**

<b>Subconsultant</b>	<b>Amount</b>	<b>DBE (Y/N)</b>	<b>SBE (Y/N)</b>
Lea & Elliot	\$363,675	N	N

**Total Work Plan Value: \$380,662**