

**BART Agreement Number: 6M8142**

**Approval Date: 10/07/22**

**Work Plan No. B.09-04 CWS High Voltage Transformer Replacement Project - Design Support**

**Scope:**

Design & Review Support

1. Review and approval of all Contractor's submittals including:
  - a. RFI
  - b. Project Plans: project schedule and its milestone to complete the project
  - c. Contract drawings
  - d. Technical Specification for equipment, materials and devices
  - e. Any other submittals as required by BART
2. Review and approval of Operation and Maintenance Manuals for all equipment and devices:
  - a. Transformers & related parts
  - b. The New Control House including Protection, Control & Monitoring Devices, Measuring & Indicating Instruments including the SCADA System; HVAC and Fire Alarm System in the New House
  - c. FO Communication System: equipment & devices & materials
  - d. Battery System including its charger, AC & DC low voltage distribution panels, and the battery exhaust fan, for the new ATS.
  - e. Yard lighting assembly

**Prime: AECOM**

**Subconsultants:**

<b>Subconsultant</b>	<b>Amount</b>	<b>DBE (Y/N)</b>	<b>SBE (Y/N)</b>
Auriga	\$70,538	Y	Y

**Total Work Plan Value: \$76,738**