

BART Agreement Number: 6M8137

Approval Date: 03/11/20

Work Plan No. A.10 - Office Engineer for Core Capacity Program Projects

Scope:

The Office Engineer shall follow the District policies and description of activities as defined in the Bay Area Rapid Transit District RE Manual.

Prime: PGH Wong

Subconsultants: None

Total Work Plan Value: \$301,260